DOT_RGGBO5

PS&E JOB NO: 99C533
CONTRACT NO: 005869

* ok *

REVISION NO : 1
REGION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 04/ 25/ 2000
TIME: 11: 58

* Kk *

Bl D TABULATI ON REPORT

BI DS OPENED ON : May 17 2000
AWARDED ON : May 19 2000

VERSI ON NO : 2 WORK ORDER# : XL0812
HAWY CSR 020 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 20 T B H AND ASSOCI ATES L. L.C. HURLEN CONSTRUCTI ON COMPANY  PACI FI C ROAD & BRI DGE CO.
EAGLEMOUNT SLI DES 6119A NE 88TH ST 700 S RI VERSI DE DR 5802 CEMETERY RD
990533 98108- 4366 98223- 7781
PROJECT ER- 9902( 009) VANCOUVER WA 98665095¢ SEATTLE WA 981080945 ARLI NGTON WA 98223339:
COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100127 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
50, 000. 00 26, 000. 00 39, 293. 00 55, 000. 00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
500. 00 2, 500. 00 400. 00 5, 500. 00
3 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
105. 0000 s 35. 0000 51. 4500 43. 0000 70. 0000
3, 675. 00 5,402. 25 4,515. 00 7, 350. 00
5 GRAVEL BORROW I NCL. HAUL
130. 0000 s 30. 0000 37.8000 42.0000 70. 0000
3,900. 00 4,914. 00 5, 460. 00 9, 100. 00
STORM SEVER
6 CATCH BASIN TYPE 1L
1. 0000 EACH 2, 000. 0000 1, 260. 0000 860. 0000 2, 400. 0000
2, 000. 00 1, 260. 00 860. 00 2, 400. 00
7 CATCH BASIN TYPE 2 1200 MM DI AM
1. 0000 EACH 2, 800. 0000 1, 000. 0000 2, 400. 0000 4, 400. 0000
2, 800. 00 1, 000. 00 2, 400. 00 4, 400. 00
STRUCTURE
8 SHORI NG OR EXTRA EXCAVATI ON CL. A -WALL ANCHORS
L.S.
10, 000. 00 1, 260. 00 4,800. 00 35, 000. 00
9  SHAFT
468. 0000 8 200. 0000 187. 0000 368. 0000 1. 0000
93, 600. 00 87,516. 00 172, 224. 00 468. 00
10  FURNI SHI NG AND | NSTALLI NG SOLDI ER PI LE
539. 0000 8 250. 0000 312. 0000 190. 0000 500. 0000
134, 750. 00 168, 168. 00 102, 410. 00 269, 500. 00



DOT_RGGBO5

PS&E JOB NO: 99C533

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

DATE: 04/ 25/ 2000
TIME: 11: 58

BI DS OPENED ON : May 17 2000

------- LOWBIDDER ------- =«=----- 2ND BIDDER =-------

T B H AND ASSOCI ATES L.L.C. HURLEN CONSTRUCTI ON COMPANY
6119A NE 88TH ST 700 S RIVERSI DE DR

98108- 4366
VANCOUVER WA 98665095¢ SEATTLE WA 981080945

AWARDED ON : May 19 2000
------- 3RD BIDDER -------

PACI FI C ROAD & BRI DGE CO
5802 CEMETERY RD
98223-7781

ARLI NGTON WA 98223339:

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

CONTRACT NO: 005869 REGION NO : 3
VERSI ON NO : 2 WORK ORDER# : XL0812
HWY : SR 020
TI TLE : SR 20
EAGLEMOUNT SLI DES
99C533
PROQJIECT : ER-9902(009)
COUNTY(S) : JEFFERSON
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT
STRUCTURE
11  TI MBER LAGG NG
45. 0000 B 1, 750. 0000
78, 750. 00
12 TI EBACK ANCHOR ASSEMBLY
33. 0000 EACH 3, 000. 0000
99, 000. 00
13 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-2.00
SURFACI NG
14 CRUSHED SURFACI NG BASE COURSE
230. 0000 t 28. 0000
6, 440. 00
LI QUI D ASPHALT
15 ASPHALT FOR TACK COAT
0. 2000 t 1, 500. 0000
300. 00
ASPHALT CONCRETE PAVEMENI
16 ASPHALT CONC. PAVEMENT CL. A PG 58 - 2:
165. 0000 t 90. 0000
14, 850. 00
EROSI ON CONTROL AND PLANTI NG
17 SEEDI NG AND FERTI LI ZI NG BY HAND
160. 0000 m 5.0000
800. 00
18 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST
1, 500. 00
19 SPILL PREVENTI ON PLAN
L.S
500. 00

20 SPCC LEAD
45. 0000 HR 35. 0000
1,575.00

1,129. 0000 880. 0000
50, 805. 00 39, 600. 00
3, 180. 0000 2, 945. 0000
104, 940. 00 97, 185. 00
-2.00 -2.00

32. 5500 25. 0000
7,486. 50 5, 750. 00
682. 5000 700. 0000
136. 50 140. 00

69. 7800 70. 0000
11,513.70 11, 550. 00
7.5000 3. 5000

1, 200. 00 560. 00
1, 500. 00 1, 500. 00
1, 000. 00 500. 00
55. 0000 47.0000
2,475.00 2,115.00

200. 0000
9, 000. 00

3, 600. 0000

118, 800. 00

-2.00

30. 0000
6, 900. 00

650. 0000
130. 00

67. 0000
11, 055. 00

4.0000
640. 00

1, 500. 00

500. 00

50. 0000
2, 250. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT * * *

DATE: 04/ 25/ 2000
TIME: 11: 58

PS&E JOB NO: 99C533 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005869 REGION NO : 3 AWARDED ON : May 19 2000
VERSI ON NO : 2 WORK ORDER# : XL0812
HAWY CSR 020 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 20 T B H AND ASSOCI ATES L. L.C. HURLEN CONSTRUCTI ON COMPANY  PACI FI C ROAD & BRI DGE CO.
EAGLEMOUNT SLI DES 6119A NE 88TH ST 700 S RI VERSI DE DR 5802 CEMETERY RD
990533 98108- 4366 98223- 7781
PROJECT ER- 9902( 009) VANCOUVER WA 98665095¢ SEATTLE WA 981080945 ARLI NGTON WA 98223339:
COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100127 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
21  WATER POLLUTI ON PREVENTI ON PLAN
L.S.
500. 00 1, 000. 00 1, 200. 00 500. 00
22  EROSI ON CONTROL LEAD
45. 0000 HR 30. 0000 55. 0000 58. 0000 0. 0000
1, 350. 00 2, 475. 00 2,610. 00 0.00
TRAFFI C
23 EXTRUDED CURB
123. 0000 8 30. 0000 13. 9000 21. 0000 14. 0000
3, 690. 00 1,709.70 2,583.00 1,722.00
24 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
113. 0000 8 35. 0000 45. 0000 70. 0000 44,0000
3, 955. 00 5, 085. 00 7,910. 00 4,972.00
25 PAINT STRI PE
465. 0000 8 1. 8000 2. 0000 2. 8000 2. 0000
837. 00 930. 00 1, 302. 00 930. 00
26 S| GN COVERI NG
40. 0000 e 10. 0000 40. 0000 73. 0000 65. 0000
400. 00 1, 600. 00 2,920.00 2, 600. 00
27 PORTABLE CHANGEABLE MESSAGE SI GN
3.0000 EACH 2, 500. 0000 5, 000. 0000 4, 400. 0000 1, 100. 0000
7,500. 00 15, 000. 00 13, 200. 00 3, 300. 00
28 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
510. 0000 HR 5. 0000 10. 0000 5.0000 6. 0000
2, 550. 00 5, 100. 00 2, 550. 00 3, 060. 00
29 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
4,000. 00 2, 000. 00 3, 500. 00 2,500. 00
30 TRAFFI C CONTROL SUPERVI SOR
40. 0000 HR 35. 0000 50. 0000 50. 0000 0. 0000
1, 400. 00 2, 000. 00 2, 000. 00 0.00
31 CONSTRUCTI ON SI GNS CLASS A
65. 0000 e 70. 0000 110. 0000 125. 0000 170. 0000
4, 550. 00 7, 150. 00 8, 125. 00 11, 050. 00



DOT_RGGBO5

PS&E JOB NO: 99C533
CONTRACT NO: 005869

* ok *

REVISION NO : 1
REGION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 04/ 25/ 2000
TIME: 11: 58

* Kk *

Bl D TABULATI ON REPORT

BI DS OPENED ON : May 17 2000
AWARDED ON : May 19 2000

VERSI ON NO : 2 WORK ORDER# : XL0812
HAWY CSR 020 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 20 T B H AND ASSOCI ATES L. L.C. HURLEN CONSTRUCTI ON COMPANY  PACI FI C ROAD & BRI DGE CO.
EAGLEMOUNT SLI DES 6119A NE 88TH ST 700 S RI VERSI DE DR 5802 CEMETERY RD
990533 98108- 4366 98223- 7781
PROJECT ER- 9902( 009) VANCOUVER WA 98665095¢ SEATTLE WA 981080945 ARLI NGTON WA 98223339:
COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 100127 CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
32 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
8. 0000 s 40. 0000 50. 0000 38. 0000 100. 0000
320. 00 400. 00 304. 00 800. 00
33 SHORING OR EXTRA EXCAVATI ON CLASS B
6. 0000 e 20. 0000 62. 0000 45. 0000 100. 0000
120. 00 372.00 270. 00 600. 00
34 GABI ON CRI BBI NG
3.0000 s 200. 0000 820. 0000 225. 0000 600. 0000
600. 00 2, 460. 00 675. 00 1, 800. 00
35 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
36 M NOR CHANGE
CALC
-1.00 -1.00 -1.00 -1.00
37 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
87. 0000 8 15. 0000 5. 0000 16. 0000 25. 0000
1, 305. 00 435. 00 1, 392. 00 2,175.00
CONTRACT TOTAL $549, 014. 00 $537, 790. 65 $552, 800. 00 $586, 499. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
- * * * Bl D TABULATI ON REPORT

PS&E JOB NO: 99C533 REVI SION NO : 1

CONTRACT NO: 005869 REGION NO : 3

VERSI ON NO : 2 WORK ORDER# : XL0812

HWY SR 020 e 4TH BI DDER

TITLE : SR 20 MALCOLM DRI LLI NG COMPANY
EAGLEMOUNT SLI DES 7808 S 207TH CT
990533

PROJECT  : ER-9902(009) KENT WA 980321365

COUNTY(S) : JEFFERSON

CONTRACTOR NUMBER :

SEATTLE

FRANK COLUCCI O
9600 MLK JR WAY S

5TH BI DDER

WA 981185693
CONTRACTOR NUMBER :

DATE: 04/ 25/ 2000
TIME: 11: 58

BI DS OPENED ON : May 17 2000

AWARDED ON : May 19 2000
------- 6TH BIDDER -------

C. A. CAREY CORP.
537 NW LOCUST ST

98027- 2412
| SSAQUAH WA 980271006
CONTRACTOR NUMBER : 100134

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S
50, 000. 00 50, 000. 00 141, 000. 00 80, 000. 00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S
500. 00 125. 00 10, 000. 00 36, 000. 00
3 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
GRADI NG
4 ROADWAY EXCAVATI ON | NCL. HAUL
105. 0000 s 35. 0000 250. 0000 25. 0000 100. 0000
3, 675. 00 26, 250. 00 2, 625.00 10, 500. 00
5 GRAVEL BORROW | NCL. HAUL
130. 0000 s 30. 0000 162. 5000 18. 0000 50. 0000
3, 900. 00 21, 125. 00 2,340. 00 6, 500. 00
STORM SEVER
6 CATCH BASIN TYPE 1L
1. 0000 EACH 2, 000. 0000 2, 250. 0000 800. 0000 2, 000. 0000
2, 000. 00 2, 250. 00 800. 00 2, 000. 00
7 CATCH BASIN TYPE 2 1200 MM DI AM
1. 0000 EACH 2, 800. 0000 2, 500. 0000 1, 200. 0000 3, 500. 0000
2, 800. 00 2, 500. 00 1, 200. 00 3, 500. 00
STRUCTURE
8 SHORI NG OR EXTRA EXCAVATION CL. A -WALL ANCHORS
L.S
10, 000. 00 68, 915. 00 16, 500. 00 30, 000. 00
9  SHAFT
468. 0000 w 200. 0000 125. 0000 200. 0000 300. 0000
93, 600. 00 58, 500. 00 93, 600. 00 140, 400. 00
10  FURNI SHI NG AND | NSTALLI NG SOLDI ER PI LE
539. 0000 w 250. 0000 300. 0000 350. 0000 400. 0000
134, 750. 00 161, 700. 00 188, 650. 00 215, 600. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 25/ 2000

* % *  BI D TABULATI ON REPORT * * * TIME: 11:58
PS&E JOB NO: 99C533 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005869 REGION NO : 3 AWARDED ON : May 19 2000
VERSI ON NO : 2 WORK ORDER# : XL0812
HAWY CSR 020 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 20 MALCOLM DRI LLI NG COMPANY, | NC FRANK COLUCCI O C. A. CAREY CORP.
EAGLEMOUNT SLI DES 7808 S 207TH CT 9600 MLK JR WAY S 537 NW LOCUST ST
990533 98027- 2412
PROJECT . ER 9902(009) KENT WA 980321365 SEATTLE WA 981185693 | SSAQUAH WA 980271006
COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
11  TI MBER LAGG NG
45. 0000 s 1, 750. 0000 1, 445. 0000 1, 500. 0000 3, 000. 0000
78, 750. 00 65, 025. 00 67, 500. 00 135, 000. 00
12 TI EBACK ANCHOR ASSEMBLY
33. 0000 EACH 3, 000. 0000 3,192. 0000 2, 000. 0000 1, 500. 0000
99, 000. 00 105, 336. 00 66, 000. 00 49, 500. 00
13 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-2.00 -2.00 -2.00 -2.00
SURFACI NG
14 CRUSHED SURFACI NG BASE COURSE
230. 0000 t 28. 0000 26. 0000 35. 0000 30. 0000
6, 440. 00 5, 980. 00 8, 050. 00 6, 900. 00
LI QUI D ASPHALT
15 ASPHALT FOR TACK COAT
0. 2000 t 1, 500. 0000 715. 0000 150. 0000 1, 000. 0000
300. 00 143. 00 30. 00 200. 00
ASPHALT CONCRETE PAVEMENT
16 ASPHALT CONC. PAVEMENT CL. A PG 58 - 2;
165. 0000 t 90. 0000 73. 0000 75. 0000 90. 0000
14, 850. 00 12, 045. 00 12, 375. 00 14, 850. 00
EROSI ON CONTROL AND PLANTI NG
17 SEEDI NG AND FERTI LI ZI NG BY HAND
160. 0000 e 5. 0000 0. 5500 4.0000 10. 0000
800. 00 88. 00 640. 00 1, 600. 00
18 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
19 SPILL PREVENTI ON PLAN
L.S.
500. 00 1, 000. 00 500. 00 500. 00
20 SPCC LEAD
45. 0000 HR 35. 0000 35. 0000 40. 0000 50. 0000
1, 575. 00 1, 575. 00 1, 800. 00 2, 250. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 25/ 2000
* * * Bl D TABULATI ON REPORT TIME: 11:58
PS&E JOB NO: 99C533 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005869 REGION NO : 3 AWARDED ON : May 19 2000
VERSI ON NO : 2 WORK ORDER# : XL0812
HAWY CSR 020 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 20 MALCOLM DRI LLI NG COMPANY, FRANK COLUCCI O C. A. CAREY CORP.
EAGLEMOUNT SLI DES 7808 S 207TH CT 9600 MLK JR WAY S 537 NW LOCUST ST
990533 98027- 2412
PROJECT . ER 9902(009) KENT WA 980321365 SEATTLE WA 981185693 | SSAQUAH WA 980271006
COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
21  WATER POLLUTI ON PREVENTI ON PLAN
L.S.
500. 00 1, 000. 00 500. 00 500. 00
22  EROSI ON CONTROL LEAD
45. 0000 HR 30. 0000 33. 0000 40. 0000 50. 0000
1, 350. 00 1, 485. 00 1, 800. 00 2, 250. 00
TRAFFI C
23 EXTRUDED CURB
123. 0000 w 30. 0000 20. 0000 25. 0000 20. 0000
3, 690. 00 2, 460. 00 3,075. 00 2, 460. 00
24 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
113. 0000 w 35. 0000 55. 0000 45. 0000 90. 0000
3, 955. 00 6, 215. 00 5, 085. 00 10, 170. 00
25 PAINT STRI PE
465. 0000 w 1. 8000 2.2000 3.0000 3.0000
837. 00 1, 023. 00 1, 395. 00 1, 395. 00
26 S| GN COVERI NG
40. 0000 e 10. 0000 38.5000 20. 0000 100. 0000
400. 00 1, 540. 00 800. 00 4,000. 00
27 PORTABLE CHANGEABLE MESSAGE S| GN
3. 0000 EACH 2, 500. 0000 1, 045. 0000 1, 000. 0000 3, 500. 0000
7, 500. 00 3, 135. 00 3, 000. 00 10, 500. 00
28 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
510. 0000 HR 5. 0000 8. 8000 15. 0000 6. 0000
2, 550. 00 4, 488. 00 7, 650. 00 3, 060. 00
29 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
4, 000. 00 4, 950. 00 10, 000. 00 25, 000. 00
30 TRAFFI C CONTROL SUPERVI SOR
40. 0000 HR 35. 0000 39. 6000 40. 0000 40. 0000
1, 400. 00 1, 584. 00 1, 600. 00 1, 600. 00
31 CONSTRUCTI ON SI GNS CLASS A
65. 0000 e 70. 0000 140. 8000 75. 0000 150. 0000
4,550. 00 9, 152. 00 4,875. 00 9, 750. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 25/ 2000
Bl D TABULATI ON REPORT TIME: 11:58
PS&E JOB NO: 99C533 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005869 REGION NO : 3 AWARDED ON : May 19 2000
VERSI ON NO : 2 WORK ORDER# : XL0812
HAWY CSR 020 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 20 MALCOLM DRI LLI NG COMPANY, FRANK COLUCCI O C. A. CAREY CORP.
EAGLEMOUNT SLI DES 7808 S 207TH CT 9600 MLK JR WAY S 537 NW LOCUST ST
990533 98027- 2412
PROJECT . ER 9902(009) KENT WA 980321365 SEATTLE WA 981185693 | SSAQUAH WA 980271006
COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
32 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
8. 0000 s 40. 0000 220. 0000 50. 0000 100. 0000
320. 00 1, 760. 00 400. 00 800. 00
33 SHORI NG OR EXTRA EXCAVATI ON CLASS B
6. 0000 e 20. 0000 250. 0000 20. 0000 50. 0000
120. 00 1, 500. 00 120. 00 300. 00
34 GABI ON CRI BBI NG
3. 0000 s 200. 0000 875. 0000 1, 000. 0000 1, 000. 0000
600. 00 2, 625. 00 3, 000. 00 3, 000. 00
35 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
36 M NOR CHANGE
CALC
-1.00 -1.00 -1.00 -1.00
37 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
87. 0000 w 15. 0000 26. 0000 15. 0000 20. 0000
1, 305. 00 2,262.00 1, 305. 00 1, 740. 00
CONTRACT TOTAL $549, 014. 00 $640, 233. 00 $670, 712. 00 $824, 322. 00



